
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/28/06                    IN SAN MATEO COUNTY IN SAN MATEO,                                  12/01/06
     CONTRACT NUMBER     04-264204                   BURLINGAME AND MILLBREA AT VARIOUS                       CONTRACT CODE 'A '
     LOCATION            04-SM-101-13.5/17.9         LOCATIONS                                                339 CONTRACT ITEMS

                                                     CONSTRUCT LANES                           FEDERAL AID  HPLU-6204-(060)
                                                                                                            L-6204-(060)

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%
 PROPOSALS ISSUED    30   FUND TOTAL   HB4N     39,343,000                         TOTAL NUMBER OF WORKING DAYS    900
                       NUMBER OF WORKING DAYS OPEN TO TRAFFIC   650;   ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT  250

 NUMBER OF BIDDERS  1    ENGINEERS EST     80,646,253.64   AMOUNT OVER     39,980,846.36         PERCENT OVER EST 49.58
 PROGRAM ELEMENTS      RIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)    120,627,100.00    1              DE SILVA GATES BROSMER A JOINT        925 829-9220
                                                            VENTURE OF DE SILVA GATES             00767893
                     B)  650 DAYS X  30900                  P O BOX 2909                      FAX 925 803-4263
                    --------------------
                   A+B)   140,712,100.00                    DUBLIN CA  94568
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          11/28/06                                                                                                 12/01/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CALIFORNIA CURB AND LANDSCAPE                                LANDSCAPING
           VALLEY SPRINGS CA

           CHAVEZ FENCE COMPANY                                         FENCING
           CAMPBELL CA

           CONDON JOHNSON                                               CAST IN DRILLED HOLE PILING (PARTIAL)
           OAKLAND CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           HUNT MASONRY                                                 ARCHITECTURAL SURFACE STONE (PARTIAL)
           CONCORD CA

           KIEWIT                                                       DRIVEN PILING
           CONCORD CA

           LINEAR OPTIONS INC                                           STRIPING
           MENLO PARK CA

           M BUMGARNER INC                                              METAL BEAM GUARD RAIL AND SIGN STRUCTURE
           LIVERMORE CA

           M F MAHER INC                                                MINOR STRUCTURE AND MINOR CONCRETE (PARTIAL)
           VALLEJO CA

           MASONRY SERVICES                                             SOUND WALL
           PLEASANTON CA

           MUNICON CONSULTANTS                                          VIBRATION MONITORING (PARTIAL)
           SAN FRANCISCO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     PACIFIC STATES ENVIRONMENTAL CONTRACTORS                     AERIALLY DEPOSITED LEAD (PARTIAL)
           DUBLIN CA

           ROSEDIN ELECTRIC                                             ELECTRICAL
           SAN JOSE CA

           STOLOSKI AND GONZALEZ INC                                    UNDERGROUND (PARTIAL)
           HALF MOON BAY CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           25,000.00        25,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM       14,300,000.00    14,300,000.00
       3     071322      TEMPORARY FENCE (TYPE CL-1.8)                  M         4,760               40.00       190,400.00
       4     071325      TEMPORARY FENCE (TYPE ESA)                     M         2,650               20.00        53,000.00
       5     010090      TEMPORARY EXCLUSION FENCE                      M           230              120.00        27,600.00
       6     072006      TEMPORARY SUPPORT                              LS     LUMP SUM          300,000.00       300,000.00
       7     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           10,000.00        10,000.00
                         PREVENTION PLAN
       8     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           60,000.00        60,000.00
       9     010091      NON-STORM WATER DISCHARGES                     LS     LUMP SUM          150,000.00       150,000.00
      10     074027      TEMPORARY EROSION CONTROL BLANKET              M2        7,000                6.00        42,000.00
      11     074028      TEMPORARY FIBER ROLL                           M           240               15.00         3,600.00
      12     074029      TEMPORARY SILT FENCE                           M         6,970               10.00        69,700.00
      13     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA           10            5,000.00        50,000.00
      14     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA           16            2,500.00        40,000.00
      15     074034      TEMPORARY COVER                                M2        6,000                5.00        30,000.00
      16     074035      TEMPORARY CHECK DAM                            M            60               50.00         3,000.00
      17     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA          160              300.00        48,000.00
      18 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           60,000.00        60,000.00
      19 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        3,350,016.00     3,350,016.00
      20 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2          120               50.00         6,000.00
      21 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        12,000                1.00        12,000.00
      22 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          120               40.00         4,800.00
      23 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA       14,400                4.00        57,600.00
      24     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           21            8,000.00       168,000.00
      25     129000      TEMPORARY RAILING (TYPE K)                     M        43,600               80.00     3,488,000.00
      26     129110      TEMPORARY CRASH CUSHION                        EA          764              400.00       305,600.00
      27     129150      TEMPORARY TRAFFIC SCREEN                       M        34,400                8.00       275,200.00
      28     129510      TEMPORARY RETAINING WALL                       M2        4,920              150.00       738,000.00
      29     150206      ABANDON CULVERT                                M         1,090               30.00        32,700.00
      30     150221      ABANDON INLET                                  EA           27              500.00        13,500.00
      31     150224      ABANDON MANHOLE                                EA            2              500.00         1,000.00
      32     010092      ABANDON SEWER MANHOLE                          EA            2              500.00         1,000.00
      33     010093      ABANDON SEWER PIPE                             M           360               50.00        18,000.00
      34     150608      REMOVE CHAIN LINK FENCE                        M         5,770                3.00        17,310.00
      35     010094      REMOVE WOOD BEAM GUARD RAILING                 M           220               20.00         4,400.00
      36     150710      REMOVE TRAFFIC STRIPE                          M        31,600                2.00        63,200.00
      37     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            8               50.00           400.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38     010095      REMOVE TRAFFIC STRIPE (YELLOW)                 M        16,400                4.00        65,600.00
      39     150722      REMOVE PAVEMENT MARKER                         EA       94,600                1.00        94,600.00
      40     150742      REMOVE ROADSIDE SIGN                           EA           95              100.00         9,500.00
      41     150760      REMOVE SIGN STRUCTURE                          EA           13            5,000.00        65,000.00
      42     150762      REMOVE SIGN FROM SIGN FRAME                    EA            2            2,500.00         5,000.00
      43     150767      REMOVE BRIDGE MOUNTED SIGN                     EA            4            4,000.00        16,000.00
      44     010096      REMOVE SLOTTED DRAIN                           M            55              140.00         7,700.00
      45     150805      REMOVE CULVERT                                 M           550              100.00        55,000.00
      46     150820      REMOVE INLET                                   EA           56            1,000.00        56,000.00
      47     150821      REMOVE HEADWALL                                EA            5            2,000.00        10,000.00
      48     150824      REMOVE SEWER MANHOLE                           EA            6            1,000.00         6,000.00
      49     150841      REMOVE SEWER PIPE                              M           120              100.00        12,000.00
      50     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      51     010097      SALVAGE METAL FENCE                            M           260               30.00         7,800.00
      52     151272      SALVAGE METAL BEAM GUARD RAILING               M         3,510               40.00       140,400.00
      53     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           650              100.00        65,000.00
                         (WOOD POST)
      54     010098      RELOCATE METAL FENCE                           M             2              500.00         1,000.00
      55     152430      ADJUST INLET                                   EA           29            1,000.00        29,000.00
      56     152440      ADJUST MANHOLE TO GRADE                        EA            1            1,000.00         1,000.00
      57     010099      ADJUST SEWER MANHOLE TO GRADE                  EA            2            1,000.00         2,000.00
      58     010100      MODIFY SEWER MANHOLE                           EA            4            5,000.00        20,000.00
      59 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       98,200                4.00       392,800.00
      60     153215      REMOVE CONCRETE (CURB AND GUTTER)              M3          420              150.00        63,000.00
      61     153218      REMOVE CONCRETE SIDEWALK                       M3          110              150.00        16,500.00
      62     153221      REMOVE CONCRETE BARRIER                        M         4,890               50.00       244,500.00
      63     153222      REMOVE CONCRETE ISLAND (PORTIONS)              M3           58              200.00        11,600.00
      64     010101      REMOVE CONCRETE                                M3            4            1,500.00         6,000.00
                         (EXISTING SOUND WALL, PORTION)
      65     010102      SURVEY OF EXISTING NON-HIGHWAY                 LS     LUMP SUM          300,000.00       300,000.00
                         FACILITIES
      66     010103      VIBRATION MONITORING                           LS     LUMP SUM          300,000.00       300,000.00
      67     155003      CAP INLET                                      EA           13            1,000.00        13,000.00
      68     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM          400,000.00       400,000.00
      69     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM          150,000.00       150,000.00
      70     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          225,000.00       225,000.00
      71     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM          112,500.00       112,500.00
      72     190101      ROADWAY EXCAVATION                             M3       58,600               25.00     1,465,000.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      73     190105      ROADWAY EXCAVATION (TYPE Z-2)                  M3        6,790              170.00     1,154,300.00
                         (AERIALLY DEPOSITED LEAD)
      74     190107      ROADWAY EXCAVATION (TYPE Y-1)                  M3       15,500               25.00       387,500.00
                         (AERIALLY  DEPOSITED LEAD)
      75     190108      ROADWAY EXCAVATION (TYPE Y-2)                  M3        3,240               25.00        81,000.00
                         (AERIALLY  DEPOSITED LEAD)
      76     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           25,000.00        25,000.00
      77     192001      STRUCTURE EXCAVATION                           M3          650              150.00        97,500.00
      78 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        1,415               66.00        93,390.00
      79 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3          138               20.00         2,760.00
      80 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        1,344               14.00        18,816.00
      81     192038      STRUCTURE EXCAVATION (SOUND WALL)              M3          290              110.00        31,900.00
      82 (F) 192040      STRUCTURE EXCAVATION (LAGGING WALL)            M3          940              680.00       639,200.00
      83 (F) 192057      STRUCTURE EXCAVATION (TYPE Y-1)                M3          839              110.00        92,290.00
                         (AERIALLY  DEPOSITED LEAD)
      84 (F) 192058      STRUCTURE EXCAVATION (TYPE Y-2)                M3          162              110.00        17,820.00
                         (AERIALLY  DEPOSITED LEAD)
      85 (F) 010104      STRUCTURE EXCAVATION                           M3           36              110.00         3,960.00
                         (RETAINING WALL NO.9)
      86 (F) 010105      STRUCTURE EXCAVATION                           M3          348              110.00        38,280.00
                         (RETAINING WALL NO.10)
      87 (F) 010106      STRUCTURE EXCAVATION                           M3          288              110.00        31,680.00
                         (RETAINING WALL NO.11)
      88     193001      STRUCTURE BACKFILL                             M3          170              100.00        17,000.00
      89 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3        5,192               40.00       207,680.00
      90 (F) 193009      STRUCTURE BACKFILL (LAGGING WALL)              M3          792               80.00        63,360.00
      91 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        2,680               50.00       134,000.00
      92     193014      STRUCTURE BACKFILL (SOUND WALL)                M3          140               80.00        11,200.00
      93 (F) 193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3          123              100.00        12,300.00
                         WALL)
      94 (F) 010107      STRUCTURE BACKFILL                             M3           31               80.00         2,480.00
                         (RETAINING WALL NO.9)
      95 (F) 010108      STRUCTURE BACKFILL                             M3          968               80.00        77,440.00
                         (RETAINING WALL NO.10)
      96 (F) 010109      STRUCTURE BACKFILL                             M3        1,010               80.00        80,800.00
                         (RETAINING WALL NO.11)
      97 (F) 010110      PREVIOUS BACKFILL MATERIAL                     M3            1              100.00           100.00
                         (RETAINING WALL NO. 9)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      98 (F) 010111      PREVIOUS BACKFILL MATERIAL                     M3           48              100.00         4,800.00
                         (RETAINING WALL NO. 10)
      99 (F) 010112      PREVIOUS BACKFILL MATERIAL                     M3           49              100.00         4,900.00
                         (RETAINING WALL NO. 11)
     100     193114      SAND BACKFILL                                  M3          200              200.00        40,000.00
     101     193115      SAND BACKFILL (ABANDON SEWER)                  M3           46              200.00         9,200.00
     102     194001      DITCH EXCAVATION                               M3          380               25.00         9,500.00
     103 (F) 197021      EARTH RETAINING STRUCTURE, LOCATION A          M2          761            1,000.00       761,000.00
     104 (F) 197022      EARTH RETAINING STRUCTURE, LOCATION B          M2        1,430            1,000.00     1,430,000.00
     105     198100      LIGHTWEIGHT FILL                               M3          450              100.00        45,000.00
     106 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM          200,000.00       200,000.00
     107 (S) 010113      EROSION CONTROL (NETTING)                      M2        9,960                7.50        74,700.00
     108 (S) 010114      STRAW (EROSION CONTROL)(TYPE D)                TONN          5              700.00         3,500.00
                         (SEED TYPE 1)
     109 (S) 010115      STRAW (EROSION CONTROL) (TYPE D)               TONN          5              800.00         4,000.00
                         (SEED TYPE 2)
     110 (S) 203014      FIBER (EROSION CONTROL)                        KG        4,780                2.00         9,560.00
     111 (S) 203021      FIBER ROLLS                                    M         3,260               11.00        35,860.00
     112 (S) 010116      DRAINAGE INLET PROTECTION                      EA           17              400.00         6,800.00
     113 (S) 203024      COMPOST (EROSION CONTROL)                      M3           18              400.00         7,200.00
     114 (S) 010117      FLARED END SECTION PROTECTION                  EA            3              500.00         1,500.00
     115 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            8              800.00         6,400.00
     116 (S) 010118      PURE LIVE SEED (EROSION CONTROL)(TYPE D)       KG          130              120.00        15,600.00
                         (SEED TYPE 2)
     117 (S) 010119      PURE LIVE SEED (EROSION CONTROL)(TYPE D)       KG           65               80.00         5,200.00
                         (SEED TYPE 1)
     118 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          320                3.00           960.00
     119 (S) 204096      MAINTAIN EXISTING PLANTED AREAS                LS     LUMP SUM           10,000.00        10,000.00
     120 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           25,000.00        25,000.00
     121 (S) 010120      BIOLOGICAL MONITOR                             LS     LUMP SUM          100,000.00       100,000.00
     122 (S) 206401      MAINTAIN EXISTING IRRIGATION FACILITIES        LS     LUMP SUM           10,000.00        10,000.00
     123 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          500,000.00       500,000.00
     124 (S) 208304      WATER METER                                    EA            5           10,300.00        51,500.00
     125     208733      300 MM CORRUGATED HIGH DENSITY                 M            63              325.00        20,475.00
                         POLYETHYLENE PIPE CONDUIT
     126     220101      FINISHING ROADWAY                              LS     LUMP SUM            1,000.00         1,000.00
     127     250401      CLASS 4 AGGREGATE SUBBASE                      M3       23,300               40.00       932,000.00
     128     260301      CLASS 3 AGGREGATE BASE                         M3       26,100               50.00     1,305,000.00
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     129     374206      SEAL RANDOM CRACKS                             LNKM          4           10,000.00        40,000.00
     130     390102      ASPHALT CONCRETE (TYPE A)                      TONN     80,100              100.00     8,010,000.00
     131     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN     22,200               80.00     1,776,000.00
     132     390107      ASPHALT CONCRETE (LEVELING)                    TONN     87,200              100.00     8,720,000.00
     133     393001      PAVEMENT REINFORCING FABRIC                    M2       57,400                2.00       114,800.00
     134     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        2,520               10.00        25,200.00
                         AREA)
     135     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           120               30.00         3,600.00
     136     395000      LIQUID ASPHALT (PRIME COAT)                    TONN        150                1.00           150.00
     137     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        540                1.00           540.00
     138     010121      CONCRETE PAVEMENT (WEIGH IN MOTION)            M3          450            1,000.00       450,000.00
                         (RAPID STRENGTH CONCRETE)
     139     404092      SEAL PAVEMENT JOINT                            M           310               50.00        15,500.00
     140     040441      STEEL SOLDIER PILE (W460 X 158)                M           428              340.00       145,520.00
     141     040442      STEEL SOLDIER PILE (DOUBLE MC310 X 74)         M         1,550              970.00     1,503,500.00
     142 (S) 040443      760 MM DRILLED HOLE                            M         5,108              225.00     1,149,300.00
     143     040444      STEEL SOLDIER PILE (W460 X 194)                M         3,898              320.00     1,247,360.00
     144     010122      FURNISH PILING (CLASS 400)                     M         7,971              110.00       876,810.00
                         (ALTERNATIVE X, MOD)
     145     010123      DRIVE PILE (CLASS 400)                         EA        1,608            1,000.00     1,608,000.00
                         (ALTERNATIVE X, MOD)
     146     490770      FURNISH PILING (CLASS 625)                     M           166               90.00        14,940.00
                         (ALTERNATIVE V)
     147 (S) 490771      DRIVE PILE (CLASS 625) (ALTERNATIVE V)         EA            9            5,640.00        50,760.00
     148     490772      FURNISH PILING (CLASS 625)                     M        10,171              145.00     1,474,795.00
                         (ALTERNATIVE W)
     149 (S) 490773      DRIVE PILE (CLASS 625) (ALTERNATIVE W)         EA          524            1,250.00       655,000.00
     150     040445      FURNISH PILING (CLASS 900)                     M         1,223               95.00       116,185.00
                         (ALTERNATIVE X)
     151 (S) 040446      DRIVE PILE (CLASS 900)(ALTERNATIVE X)          EA           83            1,250.00       103,750.00
     152     010124      FURNISH PILING (CLASS 900)                     M         1,096               95.00       104,120.00
                         (ALTERNATIVE X, MOD)(SOUND WALL)
     153     010125      DRIVE PILE (CLASS 900)                         EA           68            1,250.00        85,000.00
                         (ALTERNATIVE X, MOD)(SOUND WALL)
     154     491012      FURNISH PILING (CLASS 400)                     M           815              110.00        89,650.00
                         (ALTERNATIVE W)
     155 (S) 491013      DRIVE PILE (CLASS 400) (ALTERNATIVE W)         EA           50            2,000.00       100,000.00
     156 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          145,000.00       145,000.00
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     157 (S) 500050      TIEBACK ANCHOR                                 EA          163            3,000.00       489,000.00
     158 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          891              750.00       668,250.00
     159 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        3,170            1,050.00     3,328,500.00
     160 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3        1,344              550.00       739,200.00
     161 (F) 040447      STRUCTURAL CONCRETE, RAMP                      M3          487            1,500.00       730,500.00
     162 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              M3        2,588              400.00     1,035,200.00
     163 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3          204              630.00       128,520.00
                         (TYPE N)
     164 (F) 010126      STRUCTURAL CONCRETE                            M3           19              610.00        11,590.00
                         (RETAINING WALL NO.9)
     165 (F) 010127      STRUCTURAL CONCRETE)                           M3          219              550.00       120,450.00
                         (RETAINING WALL NO.10)
     166 (F) 010128      STRUCTURAL CONCRETE                            M3          197              590.00       116,230.00
                         (RETAINING WALL NO.11)
     167 (F) 510220      CLASS 3 CONCRETE (BACKFILL)                    M3        2,181              280.00       610,680.00
     168 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          227            2,000.00       454,000.00
     169 (F) 010129      CLASS I CONCRETE (DRAINAGE STRUCTURES)         M3          907            1,000.00       907,000.00
     170 (F) 510524      MINOR CONCRETE (SOUND WALL)                    M3          207              710.00       146,970.00
     171     510526      MINOR CONCRETE (BACKFILL)                      M3           57              200.00        11,400.00
     172 (F) 040448      ARCHITECTURAL SURFACE (STONE)                  M3        1,115            1,050.00     1,170,750.00
     173 (F) 040449      CONCRETE SURFACE TEXTURE (STONE)               M2          432               40.00        17,280.00
     174 (F) 511064      FRACTURED RIB TEXTURE                          M2          944              100.00        94,400.00
     175 (F) 010130      FRACTURED RIB TEXTURE                          M2          264               40.00        10,560.00
                         (RETAINING WALL NO.10)
     176 (F) 010131      FRACTURED RIB TEXTURE                          M2          256               40.00        10,240.00
                         (RETAINING WALL NO.11)
     177 (S) 040450      FURNISH PRECAST PRESTRESSED CONCRETE           EA            2           70,000.00       140,000.00
                         BATHTUB GIRDER (30M - 35M)
     178 (S) 040451      FURNISH PRECAST PRESTRESSED CONCRETE           EA            2           80,000.00       160,000.00
                         BATHTUB GIRDER (35M - 40M)
     179 (S) 512500      ERECT PRECAST PRESTRESSED CONCRETE             EA            4            7,500.00        30,000.00
                         GIRDER
     180     010132      PRECAST CONCRETE BOX CULVERT                   M            22            5,000.00       110,000.00
                         (2.7M X 1.5M)
     181     517961      SOUND WALL (BARRIER) (MASONRY BLOCK)           M2       10,880              250.00     2,720,000.00
     182 (S) 519117      JOINT SEAL (MR 30 MM)                          M             9              150.00         1,350.00
     183 (S) 519127      JOINT SEAL ASSEMBLY (MR 90 MM)                 M             8              350.00         2,800.00
     184 (S) 519144      JOINT SEAL (MR 50 MM)                          M            77              200.00        15,400.00
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     185 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      647,070                1.70     1,100,019.00
     186 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       91,800                2.00       183,600.00
     187 (SF)040452      BAR REINFORCING STEEL (BARRIER SLAB)           KG      219,770                2.20       483,494.00
     188 (SF)040453      BAR REINFORCING STEEL (RAMP)                   KG      152,000                2.00       304,000.00
     189     010133      BAR REINFORCING STEEL                          KG       31,322                2.00        62,644.00
                         (DRAINAGE STRUCTURE)
     190     010134      BAR REINFORCING STEEL                          KG          794                3.00         2,382.00
                         (RETAINING WALL NO.9)
     191     010135      BAR REINFORCING STEEL                          KG       38,710                1.00        38,710.00
                         (RETAINING WALL NO.10)
     192     010136      BAR REINFORCING STEEL                          KG       37,465                1.00        37,465.00
                         (RETAINING WALL NO.11)
     193 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       85,331               21.00     1,791,951.00
     194 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       85,331                1.00        85,331.00
     195 (F) 010137      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED)        KG        2,962               38.00       112,556.00
     196 (F) 010138      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED)        KG        2,962                9.00        26,658.00
     197     560233      FURNISH FORMED PANEL SIGN (OVERHEAD)           M2          449              130.00        58,370.00
     198     560238      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           53              130.00         6,890.00
                         (1.6 MM-UNFRAMED)
     199     560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           67              150.00        10,050.00
                         (2.0 MM-UNFRAMED)
     200     560241      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           20              170.00         3,400.00
                         (1.6 MM-FRAMED)
     201     560242      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           20              180.00         3,600.00
                         (2.0 MM-FRAMED)
     202     010139      1500 MM CIDH CONCRETE PILE                     M           158            5,500.00       869,000.00
                         (SIGN FOUNDATION)
     203     562002      METAL (BARRIER MOUNTED SIGN)                   KG        4,050               30.00       121,500.00
     204     566011      ROADSIDE SIGN - ONE POST                       EA           69              300.00        20,700.00
     205     566012      ROADSIDE SIGN - TWO POST                       EA            6              500.00         3,000.00
     206     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            7              200.00         1,400.00
                         METHOD)
     207     010140      INSTALL SIGN AT PEDESTRIAN BARRICADE           EA            3              100.00           300.00
     208     568021      INSTALL FRAMED SIGN PANEL                      EA            1            3,000.00         3,000.00
     209 (F) 575004      TIMBER LAGGING                                 M3          417              880.00       366,960.00
     210 (S) 040454      CLEAN AND PAINT STEEL SOLDIER PILES            LS     LUMP SUM          260,000.00       260,000.00
     211     620909      450 MM ALTERNATIVE PIPE CULVERT                M         4,390              400.00     1,756,000.00
     212     620913      600 MM ALTERNATIVE PIPE CULVERT                M           360              500.00       180,000.00
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     213     620924      900 MM ALTERNATIVE PIPE CULVERT                M            49              500.00        24,500.00
     214 (S) 010141      150 MM PVC WATER PIPE                          M           310              900.00       279,000.00
     215 (S) 010142      305 MM PVC WATER PIPE                          M           300            1,000.00       300,000.00
     216 (S) 010143      150 MM PVC WATER PIPE IN 305 MM STEEL          M           220            1,000.00       220,000.00
                         CASING
     217 (S) 010144      305 MM PVC WATER PIPE IN 610 MM STEEL          M           220            1,200.00       264,000.00
                         CASING
     218 (S) 010145      JACKED 610 MM STEEL PIPE WITH 305 MM PVC       M            58            3,000.00       174,000.00
                         WATER PIPE
     219     010146      610 MM X 960 MM OVAL SHAPED APC                M           249              600.00       149,400.00
     220     703233      GRATED LINE DRAIN                              M         4,450              340.00     1,513,000.00
     221     010147      450 MM GALVANIZED CSP RISER                    M             4              400.00         1,600.00
                         (4.32 MM THICK)
     222     703481      600 MM WELDED STEEL PIPE CASING (BRIDGE)       M            49              850.00        41,650.00
     223     703518      100 MM WELDED STEEL PIPE (2.67 MM THICK)       M            30              150.00         4,500.00
     224     010148      1200 MM WELDED STEEL PIPE (9.5 MM THICK)       M           175              800.00       140,000.00
     225     010149      JACKED 900 MM WELDED STEEL PIPE                M           190            8,000.00     1,520,000.00
     226     010150      JACKED 1200 MM WELDED STEEL PIPE               M           410            9,000.00     3,690,000.00
     227     705222      450 MM CONCRETE FLARED END SECTION             EA           15            1,000.00        15,000.00
     228     705224      600 MM CONCRETE FLARED END SECTION             EA            6            1,000.00         6,000.00
     229     707051      DRAINAGE MANHOLE                               EA            3           10,000.00        30,000.00
     230 (S) 717074      150 MM SEWER PIPE (LATERAL)                    M            16              500.00         8,000.00
     231 (S) 717079      300 MM SEWER PIPE                              M           300              500.00       150,000.00
     232     010151      380 MM SEWER PIPE                              M           192              500.00        96,000.00
     233 (S) 717089      675 MM SEWER PIPE                              M             8            1,000.00         8,000.00
     234 (S) 717093      900 MM SEWER PIPE                              M            34            1,000.00        34,000.00
     235 (S) 719200      SEWER MANHOLE                                  M            34            2,000.00        68,000.00
     236     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3          109              150.00        16,350.00
     237     721011      ROCK SLOPE PROTECTION                          M3           76              500.00        38,000.00
                         (BACKING NO. 2, METHOD B)
     238     729000      FILTER FABRIC                                  M2          411                5.00         2,055.00
     239     729010      ROCK SLOPE PROTECTION FABRIC                   M2        1,067                5.00         5,335.00
     240     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          806              650.00       523,900.00
                         CONSTRUCTION)
     241 (F) 731517      MINOR CONCRETE (GUTTER)                        M            77              200.00        15,400.00
     242     731519      MINOR CONCRETE (STAMPED CONCRETE)              M2        1,185               80.00        94,800.00
     243 (F) 040455      MINOR CONCRETE (MEDIAN)                        M3           40              800.00        32,000.00
     244 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG       30,450                4.00       121,800.00
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     245 (SF)750498      MISCELLANEOUS METAL                            KG          490               15.00         7,350.00
                         (RESTRAINER - CABLE TYPE)
     246     750501      MISCELLANEOUS METAL (BRIDGE)                   KG        1,930               15.00        28,950.00
     247 (SF)040456      MISCELLANEOUS METAL (LAGGING WALL)             KG        1,278                6.00         7,668.00
     248 (SF)750505      BRIDGE DECK DRAINAGE SYSTEM                    KG        1,900               25.00        47,500.00
     249     800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M           256              100.00        25,600.00
     250     010152      CHAIN LINK FENCE (TYPE CL-1.2 MOD)             M         1,300              100.00       130,000.00
     251     802589      1.5 M CHAIN LINK GATE (TYPE CL-1.8)            EA            1            1,000.00         1,000.00
     252     010153      MEDIAN CONCRETE BARRIER MARKER                 EA          910                5.00         4,550.00
     253     820107      DELINEATOR (CLASS 1)                           EA           98               50.00         4,900.00
     254     820118      GUARD RAILING DELINEATOR                       EA           18               50.00           900.00
     255     820130      OBJECT MARKER                                  EA           36               50.00         1,800.00
     256 (SF)833000      METAL RAILING                                  M           429              150.00        64,350.00
     257 (SF)040457      METAL RAILING (BICYCLE)                        M           227              150.00        34,050.00
     258 (SF)833032      CHAIN LINK RAILING (TYPE 7)                    M           293              300.00        87,900.00
     259 (SF)833034      CHAIN LINK RAILING (TYPE 7L)                   M           811              400.00       324,400.00
     260     010154      PEDESTRIAN BARRICADE (TYPE 1)                  EA            3              100.00           300.00
     261 (SF)833088      TUBULAR HANDRAILING                            M           340              160.00        54,400.00
     262     833140      CONCRETE BARRIER (TYPE 26)                     M           204              500.00       102,000.00
     263 (F) 833142      CONCRETE BARRIER (TYPE 26 MODIFIED)            M           293              500.00       146,500.00
     264 (F) 833143      CONCRETE BARRIER (TYPE 26A MODIFIED)           M           318              480.00       152,640.00
     265     833184      CONCRETE BARRIER (TYPE 27SV MODIFIED)          M            10              870.00         8,700.00
     266     839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M           117              100.00        11,700.00
     267     839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M           117              160.00        18,720.00
     268 (SF)839521      CABLE RAILING                                  M            32               80.00         2,560.00
     269     839540      TRANSITION RAILING (TYPE STB)                  EA            4            4,000.00        16,000.00
     270     839541      TRANSITION RAILING (TYPE WB)                   EA            6            4,000.00        24,000.00
     271     839542      TRANSITION RAILING (TYPE DTB)                  EA            8            4,000.00        32,000.00
     272     839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           20            1,000.00        20,000.00
     273     839569      TERMINAL ANCHOR ASSEMBLY (TYPE CA)             EA            6            1,500.00         9,000.00
     274     839578      END CAP (TYPE TC)                              EA            2              150.00           300.00
     275     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           21            2,500.00        52,500.00
     276     839605      CRASH CUSHION (REACT 9SCBS)                    EA            3           70,000.00       210,000.00
     277     839631      CRASH CUSHION MODULE, SAND FILLED              EA           50              300.00        15,000.00
     278     010155      CONCRETE BARRIER (TYPE 60R)                    M           137              740.00       101,380.00
     279     839701      CONCRETE BARRIER (TYPE 60)                     M         3,430              210.00       720,300.00
     280     839703      CONCRETE BARRIER (TYPE 60C)                    M         4,330              360.00     1,558,800.00
     281     839704      CONCRETE BARRIER (TYPE 60D)                    M           190              190.00        36,100.00
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     282     839705      CONCRETE BARRIER (TYPE 60E)                    M            31              700.00        21,700.00
     283 (F) 040458      CONCRETE BARRIER (TYPE 80A)                    M           655              760.00       497,800.00
     284 (F) 839726      CONCRETE BARRIER (TYPE 736A)                   M           416              270.00       112,320.00
     285 (F) 040459      CONCRETE BARRIER (TYPE 736A MODIFIED)          M           729              270.00       196,830.00
     286 (F) 010156      CONCRETE BARRIER (TYPE 736SV MODIFIED)         M            68              640.00        43,520.00
     287 (F) 839734      CONCRETE BARRIER (TYPE 736SV)                  M         3,396              380.00     1,290,480.00
     288     010157      PORTABLE CONCRETE BARRIER (TYPE 60K)           M            50              210.00        10,500.00
     289 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          390               50.00        19,500.00
     290 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        30,900                1.00        30,900.00
     291 (S) 840562      150 MM THERMOPLASTIC TRAFFIC STRIPE            M           550                1.00           550.00
     292 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,510                2.00         5,020.00
     293 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,710                2.00         9,420.00
                         (BROKEN 3.66 M - 0.92 M)
     294 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            92                1.00            92.00
                         (BROKEN 5.18 M - 2.14 M)
     295 (S) 010158      150 MM THERMOPLASTIC TRAFFIC STRIPE            M           130                1.00           130.00
                         (BROKEN 4.22 M - 1.22 M)
     296     840656      PAINT TRAFFIC STRIPE (2-COAT)                  M       143,408                1.00       143,408.00
     297     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       62,770                2.00       125,540.00
     298     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       25,083                5.00       125,415.00
     299 (S) 010159      SIGNAL & LIGHTING (LOCATION 1)                 LS     LUMP SUM           50,000.00        50,000.00
     300 (S) 010160      SIGNAL & LIGHTING (LOCATION 2)                 LS     LUMP SUM          125,000.00       125,000.00
     301 (S) 010161      SIGNAL & LIGHTING (LOCATION 3)                 LS     LUMP SUM           25,000.00        25,000.00
     302 (S) 010162      EMERGENCY VEHICLE DETECTION SYSTEM             LS     LUMP SUM           10,000.00        10,000.00
                         (LOCATION 2)
     303 (S) 010163      SIGNAL AND LIGHTING (CITY LOCATION 1)          LS     LUMP SUM          175,000.00       175,000.00
     304 (S) 010164      SIGNAL AND LIGHTING (CITY LOCATION 2)          LS     LUMP SUM          200,000.00       200,000.00
     305 (S) 010165      LIGHTING (CITY STREET)                         LS     LUMP SUM          225,000.00       225,000.00
     306 (S) 860415      LIGHTING (STAGE CONSTRUCTION)                  LS     LUMP SUM          350,000.00       350,000.00
     307 (S) 010166      LIGHTING                                       LS     LUMP SUM          125,000.00       125,000.00
                         (BROADWAY AVE PEDESTRIAN OVERCROSSING)
     308 (S) 010167      LIGHTING                                       LS     LUMP SUM          100,000.00       100,000.00
                         (MONTE DIABLO PEDESTRIAN OVERCROSSING)
     309 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          600,000.00       600,000.00
     310 (S) 010168      EMERGENCY VEHICLE DETECTION SYSTEM             LS     LUMP SUM           10,000.00        10,000.00
                         (CITY LOCATION 1)
     311 (S) 010169      EMERGENCY VEHICLE DETECTION SYSTEM             LS     LUMP SUM           10,000.00        10,000.00
                         (CITY LOCATION 2)
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     312 (S) 010170      INTERCONNECTION SYSTEM                         LS     LUMP SUM           25,000.00        25,000.00
     313 (S) 010171      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM            5,000.00         5,000.00
                         (CITY LOCATION 1)
     314 (S) 010172      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM           10,000.00        10,000.00
                         (CITY LOCATION 2)
     315 (S) 010173      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM           50,000.00        50,000.00
                         (CITY LOCATION 3)
     316 (S) 010174      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM           25,000.00        25,000.00
                         (CITY LOCATION 4)
     317 (S) 010175      CAMERA UNIT                                    EA            1           10,000.00        10,000.00
     318 (S) 010176      PAN/TILT UNIT                                  EA            1            5,000.00         5,000.00
     319 (S) 010177      CAMERA CONTROL UNIT                            EA            1            5,000.00         5,000.00
     320 (S) 010178      VIDEO ENCODER UNIT                             EA            1           25,000.00        25,000.00
     321 (S) 010179      GENERAL PACKET RADIO SYSTEM WIRELESS           EA           14            1,000.00        14,000.00
                         MODEM
     322 (S) 010180      TRAFFIC OPERATIONS SYSTEM (LOCATION 1)         LS     LUMP SUM          100,000.00       100,000.00
     323 (S) 010181      TRAFFIC OPERATIONS SYSTEM (LOCATION 2)         LS     LUMP SUM           75,000.00        75,000.00
     324 (S) 010182      TRAFFIC OPERATIONS SYSTEM (LOCATION 3)         LS     LUMP SUM          100,000.00       100,000.00
     325 (S) 010183      TRAFFIC OPERATIONS SYSTEM (LOCATION 4)         LS     LUMP SUM           75,000.00        75,000.00
     326 (S) 010184      TRAFFIC OPERATIONS SYSTEM (LOCATION 5)         LS     LUMP SUM          100,000.00       100,000.00
     327 (S) 010185      TRAFFIC OPERATIONS SYSTEM (LOCATION 6)         LS     LUMP SUM          100,000.00       100,000.00
     328 (S) 010186      TRAFFIC OPERATIONS SYSTEM (LOCATION 7)         LS     LUMP SUM           75,000.00        75,000.00
     329 (S) 010187      TRAFFIC OPERATIONS SYSTEM (LOCATION 8)         LS     LUMP SUM          100,000.00       100,000.00
     330 (S) 010188      TRAFFIC OPERATIONS SYSTEM (LOCATION 9)         LS     LUMP SUM          125,000.00       125,000.00
     331 (S) 010189      TRAFFIC OPERATIONS SYSTEM (LOCATION 10)        LS     LUMP SUM          100,000.00       100,000.00
     332 (S) 010190      TRAFFIC OPERATIONS SYSTEM (LOCATION 11)        LS     LUMP SUM          125,000.00       125,000.00
     333 (S) 010191      TRAFFIC OPERATIONS SYSTEM (LOCATION 12)        LS     LUMP SUM           50,000.00        50,000.00
     334 (S) 010192      TRAFFIC OPERATIONS SYSTEM (LOCATION 13)        LS     LUMP SUM           50,000.00        50,000.00
     335 (S) 010193      TRAFFIC OPERATIONS SYSTEM (LOCATION 14)        LS     LUMP SUM          175,000.00       175,000.00
     336 (S) 861200      WEIGH-IN-MOTION SYSTEM                         LS     LUMP SUM          375,000.00       375,000.00
     337 (S) 010194      FIBER OPTIC SYSTEM                             LS     LUMP SUM          600,000.00       600,000.00
     338 (S) 010195      INTEGRATED SERVICES DIGITAL NETWORK            EA            1            1,200.00         1,200.00
                         TERMINAL ADAPTER (ISDNTA)
     339     999990      MOBILIZATION                                   LS     LUMP SUM       12,000,000.00    12,000,000.00

                                                                                                    A)        120,627,100.00
                                                                                                    B)   65 DAYS X   30900
                                                                                                           -----------------
                                                                                                   A+B)       140,712,100.00


